

1. Business Volumes

Number of Application Users	Current Year	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Application Users	2,220	2,220	2,220	2,220	2,442	2,686	--
External Users through Internet	3,500	1,00,000	1,50,000	3,00,000	5,00,000	10,00,000	
Number of Policies	Current Year	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Conventional + Social Security	190000	209000	229900	252890	278179	305996.9	
Number of Lives	Current Year	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Conventional + Social Security	140000000	154000000	169400000	186340000	204974000	225471400	
Annuitants	1500000	1650000	1815000	1996500	2196150	2415765	
Total Number of Lives	141500000	155650000	171215000	188336500	207170150	227887165	
Number of Transactions	Current Year	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Transactions/day(number of inserts into transaction tables across 74 Units)	9000000	10350000	11902500	13687875	15741056.25	18102215	
Transactions per second	Current Year	Year 1	Year 2	Year 3	Year 4	Year 5	Total
For a 6 hour window	417	479	551	634	729	838	

Annuitants 21lakh out of which 6 lakh need to be achieved.
 Total policies 5 lakh Out of which 3.1lakh need to be achieved.

2. Pilot

The pilot for the P&GS application will have to be carried out at the below mentioned Units. The sequence for the pilot will be decided during the course of the development and implementation of the application. (Detailed in the section 6.13- Pilot, of the RFP)

Unit Name	Users	Policies	Annuities	Data Base Size (GB)
Bangalore	67	15141	60944	101.60
Chandigarh	39	6569	3028	26.17
Delhi	89	15429	173151	71.84
Ernakulum	24	9043	17217	24.90
Mumbai	71	9735	36573	80.93
Satara	24	5244	1256	9.67
Thane	18	2777	11620	13.46

3. Application Roll out at P&GS Unit and Offices

The application will be rolled out simultaneously at all the P&GS Units/Offices. Details on Roll Out is provided under section 6.14-Roll Out, of the RFP.

Office/ Unit wise Rollout	Launch Phase
Central Office	1
P&GS Zones	8
P&GS Units	74
Total number of locations	83

Annexure XXVIII: Roles and Responsibilities of Bidder and LIC: RACI Matrix			
S.No	Project Function	BIDDER	LIC
1	PROD/Non PROD/ LIC office bandwidth requirements	R,A	C,I
2	Network & bandwidth provisioning PROD/Non PROD/LIC Office	C	R,A,I
3	Network switches	R,A	C,I
4	Passive cabling	R,A	C,I
5	AD, DNS, LDAP, Patch mgmt. & Anti virus server	R,A	C,I
6	Supply & Config of servers, storage, backup, DR mgmt. and tools	R,A	C,I
7	BCP activities for CIAPS applications	R,A	C,I
8	Rack availabilities	R,A	C,I
9	DC / DR space, Power & cooling	C,I	R,A
10	Connectivity to Internal systems for CIAPS applications	C	R,A,I
11	Connectivity to external systems to CIAPS applications	R,A	C,I
12	Current system study - details availability	C	R,A,I
13	Requirement analysis study	R,A	C,I
14	Requirement analysis clarifications and timely revert	C,I	R,A
15	Supply of Automation testing, Performance testing & Helpdesk tools	R,A	C,I
16	Supply of UAT test cases before UAT phase	C	R,A,I
17	Grant VPN and suitable system access for the LIC CIAPS environments to Bidder	C,I	R,A
18	LIC will dedicate suitable knowledgeable officer from business & IT sides for the immediate clarifications and help to get the required details at the appropriate time agreed between bidder and LIC	C,I	R,A
19	UAT schedule and officer availabilities for the testing	R,A	C,I
20	Training schedule with dates and prior intimation	R,A	C,I
21	Training materials and modes of training & expectations from LIC	R,A	C,I
22	Training - zonal / central / unit office personnel	R,A	C,I
23	Pilot Go Live & final GO Live checklist and formal request for LIC help in stakeholders availability	R,A	C,I
24	Pilot & final Go Live SSL certificates requirement, procurement and set up	R,A	C,I
25	Coordination & facilitation with LIC for performance benchmark testing / audit	R,A	C,I
26	Performance benchmarking audit and report	R,A	C,I
27	Availability of SME from each source system during the design and build phase	C,I	R,A
28	On time Sign off from LIC P&GS on all the migration design, rules and technical documents produced during the design phase	C,I	RA

Annexure XXVIII: Roles and Responsibilities of Bidder and LIC: RACI Matrix

S.No	Project Function	BIDDER	LIC
29	Availability of data for the migration	C,I	R,A
30	Data correction	C,I	R,A
31	Reconciliation of Data Production-Source	R,A	C,I
32	Source Data Model Study & Understanding of Data Model	R,A	C,I
33	Analyse migration elements	R,A	C,I
34	Extraction from source data files	R,A	C,I
35	Implement of Extraction Business Rules	R,A	C,I
36	Migration of data, staging environment and DC and DQ	R,A	C,I
37	Data Mapping	R,A	C,I
38	Field Mapping	R,A	C,I
39	Pre- Verification of staging data (Data Quality)	R,A	C,I
40	Load Staging with extracted data	R,A	C,I
41	Load data to Target Staging tables	R,A	C,I
42	Reconciliation of Data Production-Staging	R,A	C,I
43	Source v Staging Reconciliation Data Comparison	R,A	C,I
44	Reload data to staging	R,A	C,I
45	Validation and Transformation	R,A	C,I
46	Apply data rectification for data to be loaded to appropriate target	R,A	C,I
47	Load data files into target	R,A	C,I
48	Data quality in Target	R,A	C,I
49	Source v Target Reconciliation Data Comparison	R,A	C,I
50	Log error while data loading (Fallout Management - Tracking of Load Process)	R,A	C,I
51	Fallout and Reconciliation	R,A	C,I

R : Responsible for executing the task

A : Accountable for success and completion of the task

C : Consulted for advice and guidance

I : Informed on Progress

Authorized Signatory
With Seal of Company