

REVISED TIME SCHEDULE FOR DELIVERY AND INSTALLATION

It is not binding on LIC to purchase all the items as per the numbers specified in the commercials. LIC may place purchase orders in a staggered manner and separate purchase orders for onsite support services.

Sl. No.	Purchase Order for	Delivery Schedule (from Date of Acceptance of Purchase Order)
1	Delivery, Installation, commissioning and implementation of the central infrastructure	10 Weeks

If the above time-schedule is not adhered to, the penalty as per SLA shall be applicable.

However, if the delivery, installation, commissioning and implementation exceeds beyond 14 weeks, it will be dealt with as follows:-

- (i) LIC may cancel the purchase order placed which will be conveyed to the vendor in writing.
- (ii) The penalty clause as mentioned in SLA will be applicable.
- (iii) Deductions of penalty will be made from any amount payable to the vendor by LIC.
- (iv) Any other amounts that may become recoverable from the vendor will be recovered from any available Bank Guarantee(s)/Performance Bank Guarantees under this bid.
- (v) Recovery of further amounts over and above the available Bank Guarantee(s) etc.
- (vi) LIC may terminate the contract.